CH2M HILL Hanford Group, Inc.

Contract No. DE-AC27-99RL 14047, Modification A066
Appendix P — Provisional Payment of Fee Methodology/Criteria
(See Modification No. A066)

Part Il
Section J

PBI Mis # Fee Bearing Milestone Milestone Incremental Milestones Provisional Milestone Provisional
Value Value
1 [1.1.a.01 Complete Interim Stabilization of SSTs $75,000(AX-101
1.1.a.02 Complete Interim Stabilization of SSTs $75,000|U-111
1.1.b.01 Complete Interim Stabilization of SSTs $237,500(S-102
1.1.b.02 Complete Interim Stabilization of SSTs $237,500|U-107
1.1.b.03 Complete Interim Stabilization of SSTs $237,500|S-111
1.1.b.04 Complete Interim Stabilization of SSTs $237,500|SX-102
1.1.b.05 Complete Interim Stabilization of SSTs $237,500|BY-106
1.1.b.06 Complete Interim Stabilization of SSTs $237,500|U-108
1.1.b.07 Complete Interim Stabilization of SSTs $237,500|C-103
1.1.b.08 Complete Interim Stabilization of SSTs $237,500(S-107
1.1.b.09 Complete Interim Stabilization of SSTs $237,500|S-112
1.1.b.10 Complete Interim Stabilization of SSTs $237,500|S-101
1.1.b.11 Complete Interim Stabilization of SSTs $237,500|SX-101
1.1.b.12 Complete Interim Stabilization of SSTs $237,500|A-101
2 |21.a Waste Feed Delivery Complete RPP System Plan
2 ]121b Complete AY/AZ/AW Ph. | & AN Upgrades $3,431,274|Complete AY/AZ/AW Phase | & AN Upgrades
2.1.b.01 1. Comp. AY/AZ/AW Phase | Construction $857,818
2.1.b.02 2. Complete AN Phase 1 Construction $857,819
2.1.b.03 3. Receive HVAC Skids $857,818
2 |21.c Waste Feed Delivery Support - Implementation $8,620,000
Plan Milestones Note: Provisional fee
payment per PBI-2.1.c
2 |(2.1.c.01 1. Complete SY Farm Phase Il Upgrades & turn| $1,300,000
over to OPS
21.c.01.a 1.a. Upgrade SY Pits & turn over to OPS (Earn $700,000
$100K per Pit)
2.1.c.02 2. Complete AW Farm Phase |l Upgrades & $600,000
turn over to OPS
2.1.c.02.a 2.a. Upgrade AW Pits & turn over to OPS (Earn $800,000
$100K per Pit)
2.1.c.02.b 2.b. Procure AW HVAC $600,000
2.1.c.03 3. Complete Construction of the AZ-101 $1,000,000
Retrieval System & turn over to OPS
2.1.c.03.a 3.a Install AZ-101 Transfer Pump $1,000,000
2.1.c.04 4. Complete construction of AP to WTP $1,000,000
Transfer System & turn over to OPS
2.1.c.04.a 4.a. Fabricate Transfer Pipe $540,000
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CH2M HILL Hanford Group, Inc.
Contract No. DE-AC27-99RL 14047, Modification A066
Appendix P — Provisional Payment of Fee Methodology/Criteria

(See Modification No. A066)

Part Il
Section J

PBI Mis # Fee Bearing Milestone Milestone Incremental Milestones Provisional Milestone Provisional
Value Value
2.1.c.04.b 4.b. Install 3500 linear feet of piping $540,000
2.1.c.05 5. Complete AZ-156 building modifications & $540,000
turn over to OPS
2 |2.1.c.06 Waste Feed Delivery Support -TBD pending $9,948,726
Implementation Plan
Note: Fee projections are estimated, to be
negotiated
2 J2.2 IHLW Storage Capacity Provide IHLW Storage Capacity
W-464
2 [2.2.a.01 $1,240,000|Fabrication of tubes
2 |[2.2.a.02 $200,000|Erection of required stacks
2 ]2.2.a.03 $60,000{Modification of FFTF Pit
2 [2.2b $3,500,000{Completion of construction
2 |23 ILAW Disposal Capacity Provide ILAW Disposal W-520
2 |2.3.a.01.a $540,000(Site preparation, road construction, utility relocation
2 |(2.3.a.01.b $460,000(Trench excavation
2 |[2.3.a.02 $2,000,000{Completion of construction
3 [3.1.a Retrieve & Close M-45 High Risk SSTs $1,000,000|Retrieve S-112 25% upon completion of construction of $800,000
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.
3 [3.1b $1,000,000]Interim Close S-112
3 [3.1.c $1,000,000|Retrieve S-102 25% upon completion of construction of $800,000
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.
3 [3.1d $1,000,000]Interim Close S-102
3 [3.1.e $500,000|Retrieve C-104 25% upon completion of construction of $400,000
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.
3 |[3.2a Remove Waste/Demonstrate Interim Closure of $1,000,000|Remove Waste C-106 25% upon completion of construction of $800,000

C-106 & Demonstrate Interim Closure of 4
Additional Low-Risk, Low-Volume Tanks

retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.
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CH2M HILL Hanford Group, Inc.

Contract No. DE-AC27-99RL 14047, Modification A066

Part Il
Section J

Appendix P — Provisional Payment of Fee Methodology/Criteria
(See Modification No. A066)

PBI

Mis #

Fee Bearing Milestone

Milestone
Value

Incremental Milestones

Provisional Milestone

Provisional
Value

w

3.2.b

$1,000,000

Interim Closure C-106

3.2.c

$1,000,000

Interim Closure C-201

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.2.c

$1,000,000

Interim Closure C-202

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.2.c

$1,000,000

Interim Closure C-203

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.2.c

$1,000,000

Interim Closure C-204

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

w

3.3.a

Interim Close Additional HLW Tanks

Interim Close Tanks Below

3.3.a.01

$1,000,000

Interim Close AX-101

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.02

$1,000,000

Interim Close AX-102

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.03

$1,000,000

Interim Close AX-103

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.04

$1,000,000

Interim Close AX-104

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.05

$1,000,000

Interim Close S-103

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.06

$1,000,000

Interim Close S-105

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000
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3.3.a.07

$1,000,000

Interim Close S-106

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.08

$1,000,000

Interim Close TY-101

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.09

$1,000,000

Interim Close TY-102

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.10

$1,000,000

Interim Close TY-103

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.11

$1,000,000

Interim Close TY-104

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.12

$1,000,000

Interim Close TY-105

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.13

$1,000,000

Interim Close TY-106

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.14

$1,000,000

Interim Close U-107

25% upon completion of construction of
retrieval system; 25% upon start of
retrieval;25% upon retrieval of 25% of tank
volume; 5% upon retrieval of 50% of tank
volume. Tank volume based upon BBI.

$800,000

3.3.a.15

$1,000,000

Interim Close U-201

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000

3.3.a.16

$1,000,000

Interim Close U-202

25% upon completion of construction of

retrieval system; 25% upon start of retrieval.

Tank volume based upon BBI.

$500,000
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CH2M HILL Hanford Group, Inc.

Part Il

Contract No. DE-AC27-99RL 14047, Modification A066 Section J
Appendix P — Provisional Payment of Fee Methodology/Criteria
(See Modification No. A066)
PBI Mis # Fee Bearing Milestone Milestone Incremental Milestones Provisional Milestone Provisional
Value Value
3 |[3.3.a.17 $1,000,000|Interim Close U-203 25% upon completion of construction of $500,000
retrieval system; 25% upon start of retrieval.
Tank volume based upon BBI.
3 [3.3.a.18 $1,000,000]Interim Close U-204 25% upon completion of construction of $500,000
retrieval system; 25% upon start of retrieval.
Tank volume based upon BBI.
3 [3.3.a.19 $1,000,000|Interim Close C-104
3 |34.a Interim Close Individual SST Tank Farms $2,000,000{Tank Farm AX & TY
3 |35a Complete Interim Stabilization 244-AR Vault $500,000(Complete Interim Stabilization 244-AR Vault
4 |(41.a Treat and Disposition TRU and LAW $5,000,000(Treat and Disposition 1,000,000 gallons of TRU and LAW
4 (4.1.a.01 1. 50% upon removal & treatment of the first $2,500,000
gallon of either TRU sludge or other low-level
waste
4 (4.1.a.02 2. 2.5% per 50,000 gallons of either TRU $2,500,000
sludge or other low-level waste treated. Earned
value based upon BBI.
4 |(42.a Retrieve & Consolidate TRU Waste From DSTs Free up to 2 TRU DST for
Other Uses
4 (4.2.a.01 $1,000,000{SY-102 Retrieval Comp
Construction
4 (4.2.a.02 $1,000,000{AW-103 Retrieval Comp
Construction
$72,000,000
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